STATE OF CALI FORNI A

04/ 26/ 06
06- 497504

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

06- FRE- 168- R0. 0/ R4. 2

Bl D DEPARTMENT
I N FRESNO COUNTY | N FRESNO FROM

CEDAR AVENUE RAMP UNDERCRCSSI NG

TO SHAW AVENUE UNDERCRCSSI NG

SUMMARY

CONSTRUCT MEDI AN BARRI ER

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

Bl D245
PACE 1
04/ 27/ 06
CONTRACT CODE 'D '
32 CONTRACT | TEMS

OF TRANSPORTATI ON
RR | NVOLVEMENT

FEDERAL Al D NONE

3. 0%
135

PERCENT UNDER EST 17. 96

831 724-1011 CC PREF CLAI MED
00000089

FAX 831 768-4021

559 299-3290
00631980
FAX 559 299-3503

CC PREF CLAI MED

559 651-1337 SB PREF CLAI MED

PROPGOSALS | SSUED 9 FUND TOTAL HB1 3, 307, 000
NUMBER OF Bl DDERS 3 ENG NEERS EST 2,976, 767.00 AMOUNT UNDER 534, 582. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,442,185. 00 2 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA 95077
2 2,686, 312. 00 3 AGEE CONSTRUCTI ON CORPORATI ON
P O BOX 629
CLOVIS CA 93613
3 2,735,715.00 1 LEES PAVI NG | NC

1212 N PLAZA DRI VE
VI SALI A CA 93291

00282929
FAX 559 651-2335 BID IS OVER SBP

PREFERENCE LIM TS



06- 497504 Bl D245

06- FRE- 168 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 26/ 06 04/ 27/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 K R C SAFETY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
MBI METAL BEAM GUARD RAI L AND CONCRETE BARRI ER
LI VERMORE CA
REYCO SM TH AND REYNCLDS ERCSI ON CONTRCL AND LANDSCAPI NG

Rl VERSI DE CA



06- 497504
06- FRE- 168
04/ 26/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 27/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

K C | ENVI RONMVENTAL
SAN LU S OBI SPO CA

K R C SAFETY
VI SALI A CA

P C N CONSTRUCTI ON
BYRON CA

VANGUARD CONSTRUCTI ON
CAKLAND CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTRCL ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)

METAL BEAM GUARD RAIL (PARTI AL)

CONCRETE BARRI ER ( PARTI AL)

LANDSCAPI NG AND | RRI GATI ON ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL FENCE COVPANY
SACRAMENTO CA

K C | ENVI RONMENTAL
SAN LU S OBI SPO CA

K R C SAFETY COVPANY

VETAL BEAM GUARD RAI L

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PORTI ON)

VI SALI A CA

K R C SAFETY COVPANY TEMPORARY K RAI L AND CRASH CUSHI ONS ( PORTI ON)
VI SALI A CA

SAMS EQUI PMENT RENTAL AND SUPPLY EQUI PMENT RENTAL AND SUPPLI ES

FRESNO CA

CONTI NUED ON NEXT PAGE



06- 497504 Bl D245

06- FRE- 168 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

04/ 26/ 06 04/ 27/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 VANGUARD CONSTRUCTI ON BARRI ER ( PORTI ON)
OAKLAND CA
WATKI' N AND BORTOLUSSI PLANT ESTABLI| SHVENT

SAN RAFAEL CA



06- 497504 Bl D245

06- FRE- 168 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
04/ 26/ 06 04/ 27/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 500. 00 1, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 3, 000. 00 3, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 4 3, 000. 00 12, 000. 00
4 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 4 7, 500. 00 30, 000. 00
5 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 72 240. 00 17, 280. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 7, 000. 00 7, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 121, 000. 00 121, 000. 00
8 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 110 55. 00 6, 050. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 2, 800. 00 2, 800. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,720 72.00 195, 840. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 180. 00 10, 080. 00
12 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 1, 630 25.00 40, 750. 00
13 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 30, 000. 00 30, 000. 00
14 190101 ROADWAY EXCAVATI ON VB 4,400 27.00 118, 800. 00
15 (S) 200001 H GHWAY PLANTI NG LS LUWVP SUM 35, 000. 00 35, 000. 00
16 (S) 203001 ERCSI ON CONTRCL ( BLANKET) 4 1,190 5.00 5, 950. 00
17 (S) 203003 STRAW ( ERCS|I ON CONTROL) TONN 15 825. 00 12, 375. 00
18 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 4,110 4.00 16, 440. 00
19 (S) 203024 COVPOST ( ERCSI ON CONTRQL) VB 210 90. 00 18, 900. 00
20 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 120 80. 00 9, 600. 00
21 (S) 203061 STABI LI ZI NG EMJLSI ON ( ERCSI ON CONTROL) KG 1, 240 3.00 3, 720. 00
22 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 6, 000. 00 6, 000. 00
23 (S) 208000 | RRI GATI ON SYSTEM LS LUVP SUM 24, 000. 00 24, 000. 00
24 (S) 208909 EXTEND 200 MM CONDUI T M 310 300. 00 93, 000. 00
25 260201 CLASS 2 AGCGREGATE BASE VB 2,760 70. 00 193, 200. 00
26 390102 ASPHALT CONCRETE (TYPE A) TONN 3, 810 70. 00 266, 700. 00
27 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 810 75. 00 60, 750. 00
28 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 1 3, 000. 00 3, 000. 00
29 (S) 839555 END CAP EA 5 250. 00 1, 250. 00
30 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 7 800. 00 5, 600. 00
31 839701 CONCRETE BARRI ER ( TYPE 60) M 5, 880 145. 00 852, 600. 00
32 999990 MOBI LI ZATI ON LS LUMP SUM 238, 000. 00 238, 000. 00

TOTAL 2,442,185. 00



06- 497504 Bl D245

06- FRE- 168 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 26/ 06 04/ 27/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 5, 500. 00 5500. 00 5, 625. 00 5625. 00
2 10, 000. 00 10000. 00 10, 000. 00 10000. 00
3 3, 500. 00 14000. 00 2, 000. 00 8000. 00
4 3, 000. 00 12000. 00 20, 000. 00 80000. 00
5 300. 00 21600. 00 300. 00 21600. 00
6 5, 500. 00 5500. 00 5, 100. 00 5100. 00
7 110, 000. 00 110000. 00 135, 000. 00 135000. 00
8 55. 00 6050. 00 50. 00 5500. 00
9 24, 000. 00 24000. 00 20, 000. 00 20000. 00
10 100. 00 272000. 00 83. 00 225760. 00
11 350. 00 19600. 00 175. 00 9800. 00
12 25.00 40750. 00 19. 00 30970. 00
13 30, 000. 00 30000. 00 30, 000. 00 30000. 00
14 50. 00 220000. 00 43. 00 189200. 00
15 18, 000. 00 18000. 00 17, 000. 00 17000. 00
16 4.00 4760. 00 3.20 3808. 00
17 800. 00 12000. 00 720. 00 10800. 00
18 1.20 4932. 00 1.00 4110. 00
19 70. 00 14700. 00 60. 00 12600. 00
20 110. 00 13200. 00 98. 00 11760. 00
21 3.50 4340. 00 3.00 3720. 00
22 4,000. 00 4000. 00 4,000. 00 4000. 00
23 40, 000. 00 40000. 00 37,834.00 37834. 00
24 285. 00 88350. 00 270. 00 83700. 00
25 90. 00 248400. 00 90. 00 248400. 00
26 85. 00 323850. 00 110. 00 419100. 00
27 78. 00 63180. 00 76. 00 61560. 00
28 3, 300. 00 3300. 00 2,585. 00 2585. 00
29 250. 00 1250. 00 100. 00 500. 00
30 850. 00 5950. 00 725. 00 5075. 00
31 135. 00 793800. 00 141. 60 832608. 00
32 251, 300. 00 251300. 00 200, 000. 00 200000. 00
TOT 2,686, 312. 00 2,735, 715.00



